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Substation
RCC paving to have transverse and longitudinal induced
cracks on a maximum 5m x 5m grid.  Layout of induced
cracks to be determined by the Contractor to suit
installation and submitted to the Project Manager for
approval a minimum of 2 weeks prior to commencement
of paving construction.
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